

EXHIBIT "A"

EAGLE COUNTY 2019 GRAVEL PROJECT

Project #1

Location	Description	QTY	Unit	Unit price	Amount
Eby Creek Road CR 33	Deliver with a minimum of 6 bottom dump trailers, 3/4" CDOT spec base from United's Gypsum pit, to Eby Creek Road from the .74 mile marker to the 2.01 mile marker.	3,278	ton		
TOTAL COST					

Project #2

Location	Description	QTY	Unit	Unit price	Amount
Rule Road CR 33B	Deliver with a minimum of 6 bottom dump trailers, 3/4" CDOT spec base from United's Gypsum pit, to Rule Road from the .61 mile marker to the 1.83 mile marker.	3,149	ton		
TOTAL COST					

Project #3

Location	Description	QTY	Unit	Unit price	Amount
Derby Mesa Loop CR 39	Deliver with a minimum of 6 bottom dump trailers, 1 1/2" CDOT spec base from United's Gypsum pit, to Derby Mesa Loop from the 14 mile marker to the 16 mile marker.	5,162	ton		
TOTAL COST					

Project #3A

Location	Description	QTY	Unit	Unit price	Amount
Derby Mesa Loop CR 39	Supply and deliver with a minimum of 6 bottom dump trailers, 1 1/2" CDOT spec base to Derby Mesa Loop from the 14 mile marker to the 16 mile marker.	5,162	ton		
TOTAL COST					

Project #4

Location	Description	QTY	Unit	Unit price	Amount
Colorado River Road CR 301	Deliver with a minimum of 6 bottom dump trailers, 3/4" CDOT spec base from United's Gypsum pit, to Colorado River Road from the 27.5 mile marker to the 29 mile marker.	3,872	ton		
TOTAL COST					

Project #4A

Location	Description	QTY	Unit	Unit price	Amount
Colorado River Road CR 301	Supply and deliver with a minimum of 6 bottom dump trailers, 3/4" CDOT spec base to Colorado River Road from the 27.5 mile marker to the 29 mile marker.	3,872	ton		
TOTAL COST					

Contractor name: (please print) _____

Notes:

1. Material shall be delivered using a minimum of 6 bottom dump trailers.
2. Quantities may be adjusted depending on final bid totals.
3. Contractor may bid one or all projects.
4. Projects 1,2,3, and 4 are delivery only from the United Companies/ Gypsum Ranch Pit, 11589 Hwy 6, Gypsum Co.
5. Contractor shall bid the price of gravel including delivery for Projects 3-A and 4-A.
6. Material must be available beginning April 1, 2019 and ending October 3rd, 2019