EXHIBIT "A"

EAGLE COUNTY 2024 OVERLAY PROJECT

PROJECT #1

Location	Description	QTY	Unit	Unit price	Amount
Colorado River Rd.	Overlay Colorado River Road from SRFCH at approximately the 9.57 MM to the 10.9 MM and from the 12.65 MM to the 14 MM with 2.5" of HBP -SX, PG 58-28 (see #1 Exhibit "B" for a lsit of details)		Ton		
	Full width mill (See Exhibit "B" #1 for list details)	37,333	Sq. Yd.		
	Emulsified asphalt (tack) CSS- 1H or SS-1H	7,466	Gal.		
	Materials sampling, testing, and inspection. (see #7 Exhibit "B")	1	Lump sum		
	Construction zone traffic control	1	Lump sum		
		тот	AL FOR PROJEC	 CT #1	

Contractor name:	
The Total Amount Bid for Project # 1 is	
(Please write out bid amount)	
Contract Time: October 25, 2024	
Contractor Entity name:	
Title of Person Signing on behalf of Contractor:	
Contractor Signature:	
Printed Name of Person Signing on behalf of Contractor:	
Attestation as required:	
Address and telephone number and state of incorporation or formation:	

PROJECT #2

Description	QTY	Unit	Unit price	Amount
Overlay Stone Creek Dr. and Deer Blvd with 2.5" of HBP -SX, PG 58-28 (see #2 Exhibit "B" for a lsit of details)	4,500	Ton		
Full width mill (see #1 Exhibit "B")	31,839	Sq. Yd.		
Emulsified asphalt (tack) CSS- 1H or SS-1H	6,368	Gal.		
Spray asphalt cement binder and install Fabric Mirafi MPM30 See # 2 Exhibit B	31,839	Sq. Yd.		
Materials sampling, testing, and inspection. (see #7 Exhibit "B")	1	Lump sum		
Manhole and Water valve adjustments	1	Lump Sum		
Construction zone traffic control	1	Lump sum		
-	Overlay Stone Creek Dr. and Deer Blvd with 2.5" of HBP -SX, PG 58-28 (see #2 Exhibit "B" for a lsit of details) Full width mill (see #1 Exhibit "B") Full width mill (see #1 Exhibit "B") Emulsified asphalt (tack) CSS- 1H or SS-1H Spray asphalt cement binder and install Fabric Mirafi MPM30 See # 2 Exhibit B Materials sampling, testing, and inspection. (see #7 Exhibit "B") Manhole and Water valve adjustments	Overlay Stone Creek Dr. and Deer Blvd with 2.5" of HBP -SX, PG 58-28 (see #2 Exhibit "B" for a lsit of details)4,500Full width mill (see #1 Exhibit "B")31,839Emulsified asphalt (tack) CSS- 1H or SS-1H6,368Spray asphalt cement binder and install Fabric Mirafi MPM30 See # 2 Exhibit B31,839Materials sampling, testing, and inspection. (see #7 Exhibit "B")1Manhole and Water valve adjustments1	Overlay Stone Creek Dr. and Deer Blvd with 2.5" of HBP -SX, PG 58-28 (see #2 Exhibit "B" for a lsit of details)4,500TonFull width mill (see #1 Exhibit "B")31,839Sq. Yd.Full width mill (see #1 Exhibit "B")31,839Sq. Yd.Emulsified asphalt (tack) CSS- 1H or SS-1H6,368Gal.Spray asphalt cement binder and install Fabric Mirafi MPM30 See # 2 Exhibit B31,839Sq. Yd.Materials sampling, testing, and inspection. (see #7 Exhibit "B")1Lump sumManhole and Water valve adjustments1Lump Sum	Overlay Stone Creek Dr. and Deer Blvd with 2.5" of HBP -SX, PG 58-28 (see #2 Exhibit "B" for a lsit of details) 4,500 Ton Full width mill (see #1 Exhibit "B") 31,839 Sq. Yd. Emulsified asphalt (tack) CSS- 1H or SS-1H 6,368 Gal. Spray asphalt cement binder and install Fabric Mirafi MPM30 See # 2 Exhibit B 31,839 Sq. Yd. Materials sampling, testing, and inspection. (see #7 Exhibit "B") 1 Lump sum Manhole and Water valve adjustments 1 Lump Sum

Contractor name:
The Total Amount Bid for Project # 2 is
(Please write out bid amount)
Contract Time: October 25, 2024
Contractor Entity name:
Title of Person Signing on behalf of Contractor:
Contractor Signature:
Printed Name of Person Signing on behalf of Contractor:
Attestation as required:
Address and telephone number and state of incorporation or formation: